DEPARTMENT OF HAWAIIAN HOME LANDS
STATE OF HAWAII

FEBRUARY 8, 2017
ADDENDUM NO. 1
TO
PLANS, BID FORM, SPECIFICATIONS, CONTRACT AND BOND
FOR
OPERATION AND MAINTENANCE OF THE ANAHOLA WATER SYSTEM
AND EMERGENCY AND CALL OUT SERVICES
FOR THE PUU OPAE DITCH WATER SYSTEM,
ANAHOLA, COUNTY OF KAUAIL HAWAI]

IFB NO.: 1FB-17-HL-008

NOTICE TO ALL PROSPECTIVE BIDDERS

This addendum is hereby made a part of the PLANS, BID FORM, SPECIFICATIONS,
CONTRACT AND BOND for the OPERATION & MAINTENANCE OF THE ANAHOLA
WATER SYSTEM AND EMERGENCY AND CALL OUT SERVICES FOR THE PUU OPAE
DITCH WATER SYSTEM, ANAHOLA, COUNTY OF KAUAI, HAWAII, and it shall amend
the said contract documents as detailed within this Addendum document.

APPR(?/\;?D: —Zﬂ
S rﬂé/’”{ Date: February 8, 2017

Norman Sakamoto, LDD Acting Administrator
Department of Hawaiian Home Lands

Please detach, execute, and return immediately, the receipt below, to the Department of Hawaiian
Home Lands, Hale Kalanianaole, 91-5420 Kapolei Parkway, Kapolei, Hawaii or transmit facsimile
to (808) 620-9299.

Receipt of Addendum No. 1 for the OPERATION & MAINTENANCE OF THE ANAHOLA
WATER SYSTEM AND EMERGENCY AND CALL OUT SERVICES FOR THE PUU OPAE
DITCH WATER SYSTEM is hereby acknowledged.

Signed Title

Firm Date




ADDENDUM NO. 1
FEBRUARY 8, 2017

TO
PLANS, BID FORM, SPECIFICATIONS, CONTRACT AND BOND
FOR
OPERATION & MAINTENANCE OF THE ANAHOLA WATER SYSTEM
AND EMERGENCY AND CALL OUT SERVICES
FOR THE PUU OPAE DITCH WATER SYSTEM
ANAHOLA, COUNTY OF KAUAI, HAWAII

IFB NO.: IFB-17-HHL-008

ITEM NO. 1 PRE-BID & SITE VISIT MINUTES AND SIGN IN SHEET

A Pre-bid meeting was held at the Anahola Tank project site at 9:00am on Tuesday, January 30,
2017 followed by a site visit. No vendors attended the meeting. The agenda and sign-in sheet are
attached to ADDENDUM NO 1 (February 8, 2017).

ITEM NO. 2 BID OPEN DATE CHANGED

The bid open date is being changed from Wednesday, February 15, 2017 to Thursday, February
16, 2017. This change is being made to accommodate ADDENDUM NO 1 (February 8, 2017).

ITEM NO. 3 CHECK LISTS

Add the checklists attached to aid in the operation and maintenance of the water system. The
following checklists are attached to ADDENDUM NO 1 (February 8, 2017).

Water Meter Test Form

Valve Exercise Record

Residential Meter Inspection and Calibration
Megger Test Record

Anahola Water System Weekly checklist

Anahola Water System Monthly/Quarterly checklist
Anahola Water System Annual checklist



Operation and Maintenance of the Anahola Water System and Emergency and

Call out Services for the Puu Opae Ditch Water System
|IFB-17-HHL-008

Pre-bid Conference and Site Visit
9:00 a.m., Monday, January 30, 2017

1. Introductions
Department of Hawaiian Home Lands
¢ Richard Speer, Project Manager
» Adriane Skinner, Rural Development Specialist

2. Purpose of Pre-Bid Conference
*» To review procurement requirements and allow potential
bidders to ask questions and obtain clarification on the bid
documents. A written summary of this pre-bid conference wil
be issued to all plan holders as an Addendum.

* To provide potential bidders with a project overview and job
site visit,

* Requests for clarifications and any questions after this
meeting shall be directed in writing to Richard Speer via
facsimile or e-mail by no later than 2:00 pm, February 2, 2017.

o Fax number; 808-620-9299

o E-mail: richard.a.speer@hawaii.gov

3. Scope of Work
* This project consists of furnishing all labor, equipment,
cleaning supplies, materials and supervision to satisfactorily
provide Operation and Maintenance of the Anahola Water
System and Emergency and Call out Services for the Puu Opae
Ditch Water System

4, Procurement reminders

* This project is not tax exempt. Your bid proposal must be
inclusive of General Excise Tax.

e This project is subject to Section 103-55D, HRS, Wages, hours,
and working conditions of employees of contractors
performing services,

Pre-bid Conference and Site Visit |{FB-17-HHL-008
January 30, 2017 Page 1



o Services to be rendered shall be performed by
employees paid at wages or salaries not less than the
wages paid to public officers and employees for the
similar work.

o Allapplicable federal and state laws relating to workers’
compensation, unemployment compensation, payment
of wages, and safety shall be fully complied with.

o A Certificate for Performance of Services will be
required to be attached to your bid offer form
documents. A copy will be attached to the Addendum
with the minutes of this meeting.

» After bid opening and prior to award of the contract, the
Department shall verify compliance with Sections 103D-310
and 103D-328 HRS via Hawaii Compliance Express (HCE) for
the bidder and ail subcontractors. Therefore the bidder and
all subcontractors must be registered with HCE. Instructions
for registration are at the HCE website:
http://lvendors.ehawaii.gov.

« Failure by the bidder and/or any subcontractor to rectify a
non-compliant status within ten business days of notification
will be considered as sufficient for the disqualification of the
bidder and rejection of its proposal.

5. Completion Schedule and Liquidated Damages
* Time to complete: 36 months from Notice to Proceed

* One option to extend for an additional 36 month period.

6. Questions/Answers issued by Addenda
» Written answers to questions will be provided to all plan
holders via addenda posted on the DHHL website; any verbal
responses by the Department shall not be binding.

« Interested bidders are responsible to check on the DHHL
website for issuance of any addenda.

7. Deadlines
» See attached Submittals and Deadlines Table.
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8. Questions and Answers

Pre-bid Conference and Site Visit IFB-17-HHL-008
January 30, 2017 Page 3



Operation and Maintenance of the Anahola Water System and Emergency and
Call out Services for the Puu Opae Ditch Water System

IFB-17-HHL-008

Submittals and Deadlines Table

SUBMITTAL

DEADLINE

Standard Qualification Questionnaire

2:00 pm, February 3, 2017

Notice of Intent to Bid

2:00 pm, February 3, 2017

Written questions

2:00 pm, February 2, 2017

Issuance of Final Addenda

* Interested bidders are required to check the
DHHL website for any Addenda issued.

4:00 pm, February 7, 2017

Bid Opening
» Sealed Bid Offer form will be received by
DHHL at Hale Kalanianaole, 91-5420 Kapolei
Parkway, Kapolei, HI 96707.

2:00 pm, February 15, 2017

the bid tabulation.

Award of contract will be made to the lowest responsible and responsive “Total
Sum Bid”, approximately two weeks following bid opening and after certification of

Pre-bid Conference and Site Visit
January 30, 2017

IFB-17-HHL-008
Page 4




Operation and Maintenance of the Anahola Water System and Emergency and Call out Services for the Puu Opae Ditch Wat

IFB-17-HHL-008

PRE-BID MEETING

Anahola Water System (on-site)

Monday, January 30, 2017 @ 9:00 AM

NAME COMPANY TITLE PHONE EM,
1 |Richard A. Speer Dept. of Hawaiian Home Lands (DHHL) Project Manager (80B) 620-9287 |Richard A.Speer@Hawaii.
2 |Adriane Skinner Rural Development Assistance Corporation |Rural Development Specialist (808) 633-3005  |FSkinner@reac org
3 |emakamipayash Beptof- HawaiiamHome Tands (DHAL) — |[DHHE Kavat Bistrict Manager |~ —(808) 2743131 |Eriia A KamibayashiGHay
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Water Meter Test Form

CUSTOMER INFORMATION
CUSTOMER NAME
SERVICE ADDRESS
LOCATION ID:
HOME PHONE: WORK PHONE: CELL PHONE:
( ) ( ) ( )
METER INFORMATION
DATE OF
SERIAL # TYPE | MAKE SIZE REMOVAL READING
[ ————
T AL D METER WHEN PULLED: ___ MOVING ___ NOT MOVING
QUANTITY CUSTOMER: ___ PRESENT ___ NOT PRESENT
RATE GALS GALS REQUESTED BY: ___ CUSTOMER ___ DHHL
GPM RAN DIAL BRESULT
15 NAME OF TESTER SIGNATURE OF TESTER
2
DATE TESTED TIME TESTED
AVERAGE
as directed by PSC Rules
|_=



VALVE EXERCISE RECORD

DATE:

TIME:

OPERATOR:

VALVE LOCATION:

VALVE TURNS EXERCISE PERCENT

VALVE ORIENTATION: | VALVE USE:

TORQUE APPLIED OPEN DIRECTION

[0 ISOLATION
O FLOW CONTROL
VALVE CONDITION: DRIVE TYPE BOX SIZE
[0 CANNOT LOCATE i VALVE IS PAVED OVER
O VALVE FOUND SHUT {0 VALVELID IS STUCK
O VALVE FOUND OPEN O VALVE REQUIRED CLEANING
O PACKING LEAK OO0 MAIN VALVE HAS BYPASS
O VALVE IS FROZEN 0 BYPASS VALVE EXERCISED
O VALVE SPINS FREE WITH LITTLE TORQUE O VALVE BOX NEEDS RAISED/LOWERED
O OPERATIONAL NUT PROBLEM [ VALVE BOX NEEDS REPLACED
O VALVE BOX MISALIGNED [0 RECOMMEND VALVE REPLACEMENT
[0 VALVE OPERATION OBSTRUCTED {J OTHER PROBLEM (SEE BELOW)

COMMENTS:




Residential Meter Inspection and Calibration

Address/Lot No: Date:

Meter size: Manufacturer: Meter type:

Serial #: Register:

Cubicft. [] Gallons [

Reads:

10s []

1000s [

Low Flow Test

Reading:

Start: End:

Start: End

Gallons Flowed:

Galions Flowed:

Gallons Flowed Test Meter:

Gallons Flowed Test Meter:

% Accuracy Test Meter:

% Accuracy Test Meter:

Medium Flow Test

Reading:

Start: End:

Start: End

Gatlons Flowed:

Gallons Flowed:

Gallons Flowed Test Meter:

Gallons Flowed Test Meter:

% Accuracy Test Meter:

% Accuracy Test Meter:

High Flow Test

Reading:

Start: End:

Start: End

Gallons Flowed:

Gallons Flowed:

Gallons Flowed Test Meter:

Gallons Flowed Test Meter:

% Accuracy Test Meter:

% Accuracy Test Meter:




MEGGER TEST RECORD

DATE: TIME:

OPERATOR:

Panel ID:

Phase “A” to Phase “B”

Phase “B” to Phase “C"

Phase “A” to Phase “C”

Circuit/feeder number:

Phase “A” to Neutral

Phase “B” to Neutral

Phase “C” to Neutral

Volts/Phases/Cycles:

Phase “A” to Ground

Phase “B8” to Ground

Phase “C" to Ground

COMMENTS:




ANAHOLA WATER SYSTEM WEEKLY CHECKLIST

Submit to DHHL with monthiy report.

PUMP SYSTEM (Twice weekly) Date Notes
Completed
Inspect chlorine metering pump system Repair or replace system
components with approval from
DHHL
Inspect flow meter and totalizer system Repair or replace system
components with approval from
DHHL
Inspect deepweli pump for vibration, Repair or replace system
noise, and alignment components with approval from
DHHL
DISTRIBUTION SYSTEM (Twice Date Notes
weekly) Completed
Check chlorine residual at pump station Record results using form
sampling point; adjust chlorinator as provided (Attachment A) or other
needed to maintain required residual documentation approved by DHHL
Monitor chlorine supply and replenish
as necessary. Check chlorine stock and
solution quality to ensure a sanitary,
safe product
Clean chiorine storage facility, removing
dirt, debris, and pests
WATER STORAGE SYSTEM Date Notes
Completed
Site visit to ensure security. Check locks,
lighting, and for signs of intrusion
FACILITIES AND GROUNDS Date Notes
Completed

Cleaning and maintenance as necessary




ANAHOLA WATER SYSTEM MONTHLY/QUARTERLY CHECKLIST

Submit to DHHL

PUMP SYSTEM Date Notes
Completed

Check and adjust automatic pump Repair or replace with approval

control valves from DHHL

Check seals on deepweil pump for

leakage and adjust or replace as

required

Check motor/pump coupling alignment

Check pump bearings for abnormal Repair or replace with approval

temperature from DHHL

Lubricate motor and pump bearings per

manufacturer’s recommendations

Check mounting bolts for tightness

Clean motor starter contacts Replace if necessary with approval

from DHHL

Test alarm system

DISTRIBUTION SYSTEM Date Notes
Completed

Inspect surface areas above system Report and repair if necessary

pipelines for roadway damage or with approval from DHHL

leakage

Check chlorine residual at system dead Use form provided (Attachment B}

ends or other documentation approved

by DHHL

Test and maintain emergency pumping

equipment

Bi-monthly Date Notes
Completed

Inspect water meters and meter boxes
for leakage and signs of tampering

Repair or replace with approval
from DHHL

Submit report of pump site log activities
to the Kauai District Office, DHHL

Inspect pressure-ruducing station for
proper operation; adjust as needed to
maintain downstream pressure

Repair or replace with approval
from DHHL

Service pressure relieve valves [PRV)

Repair or replace with approval
from DHHL

Semi-annually

Maintain integrity and cleanliness of ali
DOH sampling stations




Flush mains using unidirectional
method as required

Contractor must provide diffusion
or other method of safely
dispersing flushed water

Flush interconnection manifold system

WATER STORAGE SYSTEM
(Quarterly)

Date
Completed

Notes

Check storage system for the following:
- Check tanks for leaks
- Damaged vent screens
- Lock on entry port
- Safety condition of ladder
- Water level mechanism
- Operating overflow check valve
- Condition of exterior tank
surface coatings

Repair or replace components
with approvai from DHHL

Send quarterly reports to DHHL Land
Development Division

FACILITIES AND GROUNDS

Date
Completed

Notes

Mow grass, cut brush and weeds, trim
trees, and remove all rubbish within
and along fence line of sell site and
storage tank

TESTING AND REPORTING

Date
Completed

Notes

Collect, preserve, and transport
bacteriological samples to the DOH
laboratory

*access SCRS system for
guidelines and schedule

Coordinate sanitary surveys and other
regulatory activities with DOH and
DHHL; respond to requests for
information regarding procedures for
regulatory compliance and operation
and maintenance

METERS (Bi-monthly)

Date
Completed

Notes

Read all distribution system meters and
calculate customer usage using DHHL
provided equipment

Meters shall be read every two (2)
months indicating the days of
service provided (59 to 61)




ANAHOLA WATER SYSTEM ANNUAL CHECKLIST

Submit to DHHL

PUMP SYSTEM Date Notes
Completed (Annually before Oct. 1%)

Scrape and sand bare metal and paint

all rusted areas for preventative

maintenance

tnspect wiring and conduit from motor Repair or replace with approval

to starter from DHHL

Open, inspect, clean, and test pressure

regulating and automatic control

valves, confirm settings

Megger motor and submit report and Use form provided {(Attachment C}

recommendations to DHHL in writing or other documentation approved

by DHHL

DISTRIBUTION SYSTEM Date Notes
Compieted {Annually before Oct. 1°)

Inspect and paint hydrants, valves, and

other exposed system components

Exercise system valves; check for Record activities using form

tightness provided (Attachment D) or other

documentation approved by DHHL

Service inter-connection manifold

system

WATER STORAGE SYSTEM Date Notes
Completed

No annual tasks

FACILITIES AND GROUNDS Date Notes
Completed

No annual tasks




TESTING AND REPORTING

Date
Completed

Notes
(Dates per SCRS system)

Lead and copper sampling*

*access SCRS system for
guidelines and schedule

Asbestos sampling*

*access SCRS system for
guidelines and schedule

Submit summary reports to SDWB

Copy to DHHL

ASDWA compliance requirements

Complete and distribute annual
Consumer Confidence Report

Submit to SDWB for approval by
April 15"; distribute by June 30t

Complete sampling required during
three-year monitoring period

*access SCRS system for
guidelines and schedule

In the event of an exceedance of SDWA
and DOH MCLs, notify all service users
and DHHL personnel accordingly and
initiate corrective measures as required

by DOH

METERS

Date Completed

Notes

Calibrate, repair, or replace
failing meters

*ongoing, 10% of operational
system meters beginning 5 years
after installation

Submit invoices for
reimbursement requests.
Use form provided
(Attachment E) or other
documentation approved

by DHHL
INVENTORY Date Notes
Completed (Annually by Dec. 31%)
Monitor supplies and spare parts for *ongoing DHHL approval must be received

equipment and components. This
includes:

- Chlorine system parts

- Hoses

- Meter, valve, and hydrant repair kits

- Fuel for mowers
- Hardware

prior to purchase. Submit invoices
for reimbursement requests




